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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN FRESNO
FROM 0.5 KM EAST OF MARKS AVENUE TO 0.5 KM WEST OF MARKS AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 9, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 3, 4, 5, 6, 7, 8, 10, 16, 19, 24 and 26 are revised.  Half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

Project Plan Sheet 10A is added.  Half-sized copy of the added sheet is attached for addition to the project plans.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 5-1.12A,  "PROJECT INFORMATION," is added as attached.
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In the Proposal and Contract, the Engineer’s Estimate Items 8, 15, 16, 17, 29, 32, and 34 are revised.  Items 9, 31, and 42
are deleted.  Items 43 and 44 are added as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4,
and 5 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall furnish the Engineer with a statement from the vendor that the order for the electrical materials

required for this contract has been received and accepted by the vendor; and the statement shall be furnished within 15
calendar days after the contract has been approved by the Attorney General, or the attorney appointed and authorized to
represent the Department of Transportation.  The statement shall give the date that the electrical materials will be shipped.  If
the Contractor has the necessary materials on hand, the Contractor will not be required to furnish the vendor's statement.

The Contractor shall begin work within 90 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 90 WORKING DAYS beginning on the
date that work begins, or beginning on the ninetieth calendar day after approval of the contract, whichever occurs first.

The Contractor shall pay to the State of California the sum of $ 1,600 per day, for each and every calendar day's delay in
finishing the work in excess of  90 WORKING DAYS.

The 72 hours advance notice before beginning work specified in Section 8-1.03, "Beginning of Work," of the Standard
Specifications is changed to 5 days advance notice for this project.
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5-1.12A  PROJECT INFORMATION
The information in this section has been compiled specifically for this project and is made available for bidders and

Contractors.  Other information referenced in the Standard Specifications and these special provisions do not appear in this
section.  The information is subject to the conditions and limitations set forth in Section 2-1.03, "Examination of Plans,
Specifications, Contract, and Site of Work," and Section 6-2, "Local Materials," of the Standard Specifications.  Bidders and
Contractors shall be responsible for knowing the procedures for obtaining information.

Information available for inspection at the District Construction Office is as follows:

A. Cross section.

The District Construction Office in which the work is situated is located at 855 M Street, Suite 200, Fresno, CA 93721.
Tel (559)445-6360 or Fax (559) 445-6445.
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ENGINEER'S ESTIMATE
06-303704

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

2 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

6
(S)

150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 19

7 150744 REMOVE ROADSIDE SIGN (WOOD
POST)

EA 6

8 150771 REMOVE ASPHALT CONCRETE DIKE M 73

9 BLANK

10 033659 REMOVE STANDPIPE EA 1

11 150820 REMOVE INLET EA 1

12 150821 REMOVE HEADWALL EA 1

13 152255 RESET MAILBOX EA 4

14 152386 RELOCATE ROADSIDE SIGN-ONE
POST

EA 7

15 152439 ADJUST FRAME AND GRATE TO
GRADE

EA 6

16
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 3760

17 153216 REMOVE CONCRETE CURB AND
SIDEWALK

M3 60

18 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

19 190101 ROADWAY EXCAVATION M3 2260

20
(S)

202011 MULCH M3 4
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ENGINEER'S ESTIMATE
06-303704

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

203003 STRAW (EROSION CONTROL) TONN 3

22
(S)

203014 FIBER (EROSION CONTROL) KG 220

23
(S)

203024 COMPOST (EROSION CONTROL) M3 4.2

24
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 18

25
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 110

26
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 97

27
(S)

204031 TRANSPLANT PALM TREE EA 5

28 260201 CLASS 2 AGGREGATE BASE M3 550

29 390155 ASPHALT CONCRETE (TYPE A) TONN 6220

30 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 1200

31 BLANK

32 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 32

33 566011 ROADSIDE SIGN - ONE POST EA 2

34 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 70

35 820107 DELINEATOR (CLASS 1) EA 10

36
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 120

37
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 1770

38
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 810

39
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 220

40
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 230
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ENGINEER'S ESTIMATE
06-303704

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

860201 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM

42 BLANK

43 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 170

44 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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